PROPOSAL

Date: June 24, 2021

Owner: Cartwright Elementary School District

Project: Cartwright Elementary Drop-Off Modifications
Location: Cartwright Elementary School District
Contact: Dr. Cecilia Maes

McCarthy Building Companies, Inc. is pleased to submit this proposal to you. The development of
this scope of work and budget were created to match the existing materials and construction means
as defined by the end user.

Cartwright Elementary $ 243,056
Cartwright Adjacent Ways $ 356,528
Cartwright Elementary Total $ 599,584

This proposed amount includes sales tax, bond, insurance, and fee. Upon request, a meeting can be
scheduled to review the scope and estimate further at your convenience.

Thank you for this opportunity, please do not hesitate to contact me directly with any questions or
comments.

Respectfully submitted,

Paul Kubik
Project Manager
McCarthy Building Companies, Inc.
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Cartwright Elementary Drop-Off Modifications
PROPOSAL

Basis of Estimate

The Basis of Estimate is a written explanation clarifying the scope, assumptions and exclusions used in
establishing this estimate dated 6/24/2021.

All costs are based on McCarthy’s incorporation of Construction drawings dated 5/28/21 provided by Hess-
Rountree Engineers.

Scope of Work:
Site Work
e Grub and Clear Lot (within area of disturbance)
¢ On-site demolition: asphalt, sidewalk, and curbing
e Site Cut/Fill
e Cut for curbs and reestablish for paving subgrades
e Asphalt paving of new roadways.
¢ Fine grade and backfill curbs.
e Striping and signage work for new asphalt roadway.
¢ Seal coat and striping of the north parking lot.
Concrete
e New standing curb, roll curb and curb and gutter where required.
¢ Sidewalk, broom finish.
¢ Sidewalk scuppers
¢ New slab on grade basket ball court.
Specialties
¢ Includes two basketball backstops.
¢ Includes basket ball court striping.
Fencing
¢ New 6' high chain-link fencing and associated man gates along roadways.
¢ New baseball backstop and dugouts
Landscape
* New 1/4" decomposed granite along slopes adjacent to the roadway and landscape areas.
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Cartwright Elementary Drop-Off Modifications
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Project Duration: 8 weeks

Long Lead Items: None

Clarifications:
All work is to be performed during normal business hours between 6AM and 3PM. Work site area and access to
be available during normal business hours. Includes a dust control permit at each site.

Exclusions:

Permits and permitting fees, testing, special inspections, unforeseen conditions, revisions in the field to
accommodate the errors of others, identification and/or removal of hazardous materials, any work not
specifically identified in the scope of work above, premium time, overtime, holiday work, soil treatment,
relocation of utilities, new site lighting, water usage fees.

Contingency: $ 11,757
Owners Contingency has been provided as an "allowance" to address any unforeseen conditions that may arise
during construction. Unused Owner's Contingency will be returned to the owner at the close of the project.

Design Variations from Conceptual Budget:
1. Included new basket ball court relocated from the path of the new roadway.

2. New design extended out drop-off area to accommodate more queuing and allow for fire department access.
3. Additional earthwork included to fix berms along the north playground to prevent water intrusion from the
flood irrigation.

4. Price escalation from 2020.

Value Analysis Alternate:
Eliminate the new basketball court: S (58,392.41)
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Customer: Cartwright Elementary School District Project Name: Cartwright EI y Drop-Off Modifications

Address: 5220 W Indian School Rd Project Number: TBD
Address: Estimate Number: 19.080
City, State ZIP Phoenix, AZ 85031 Date: 6/24/2021
Contact Name: Dr. Cecilia Maes Location: Cartwright Elementary School District
Procurement: 1GPA
Bid Type: JOC

Duration: 2 Months
Warranty: 2 Year

DESCRIPTION Qry UNIT COST Cartwright Elementary Notes

JGENERAL CONDITIONS $ 24,876.06 | $ 50,505.94
Project Manager 96 HR $ 97.00 | S 3,072.96 | $ 6,239.04
Superintendent 320 HR $ 88.00] s 9,292.80 | $ 18,867.20
Project Engineer 160 HR S 67.00 | S 3,537.60 | $ 7,182.40
Project Admin 40 HR $ 42.00|$ 554.40 | $ 1,125.60
[TEMPORARY SITE FACILITIES

[Temporary Toilet 2 MONTH | S 150.00 | § 99.00 201.00
[Temporary Fencing w/ Privacy Screen 1500 LF S 7.00[ 3 3,465.00 7,035.00
Site Signage 1 LS S 250.00 | § 82.50 167.50
Site Safety 1 Ls S 500.00 | $ 165.00 335.00
Private Locating 1 EA $ 2,000.00 | $ 495.00 1,005.00
Dumpster (Per Dump) 2 EA S 600.00 | $ 396.00 804.00
Dust Control Permit 1 LS $ 2,500.00 | $ 349.80 710.20
Re-staking on Survey 1 LS $ 3,000.00 | $ 825.00 1,675.00
Street Sweeping & Water Truck 1 LS $ 6,000.00 | $ 1,650.00 3,350.00
Material Testing 1 LS $ 1,200.00 | $ 396.00 804.00
Temporary Lighting 2 LS S 750.00 | $ 495.00 1,005.00
Survey $ 3,775.20 7,664.80
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Lemme Associates

11,440.00 3,775.20 7,664.80

| |integra Engineering | | LS | Declined s | | 1
Hess-Rountree LS Declined S - -
Concrete $ 96,918.00 110,082.00
Sunbelt Builders 1 LS s 207,000.00 [ $ 96,918.00 110,082.00
ProCon Concrete LS s 227,900.00 | $ - -
Desert Rock LS S 207,500.00 | $ - -
Raven Concrete: LS Declined S - -
Marks Valley Grading 1 LS $ 169,025.00 | $ 23,445.00 145,580.00
[Ace Asphalt LS Declined B - -
B&F Contracting LS Declined B - -
Sunland Asphalt LS Declined B - -
Rhino Contracting LS Declined S - -
[Apache Pipeline LS Declined $ - -
Phoenix Pipeline LS Declined B -

B&F Contracting LS Declined B -
Rhino Contracting LS Declined S - I3 -
Mission Underground LS Declined s - s -
6" HPDE Storm Drain 60 LF S 80.00 [ § 4,800.00 | § -
Specialties $ 4,000.00 $ -
Basketball Hoops 2 EA $ 1,500.00 | $ 3,000.00 | $ -
Court-striping. 1 LS $ 1,000.00 | $ 1,000.00 | $ -
$
$
$
Biddle & Brown 1 LS S 41,360.00 | S 41,360.00 | S -
Landscaping $ $
RH Dupper Landscaping 1 LS s 14,775.00 | $ 14,775.00 | $ -
1 |Gothic Landscaping | | Ls Is - Is - Is -1 |
Sunburst Landscaping LS $ - s - s -
Cartwright Elementary Cartwright Adjacent Ways
I CONSTURCTION SUB TOTAL 1l [S 213,949.26 313,832.74
Contractor's Fee 8.000% $ 17,115.94 $ 25,106.62
General Liability 0.912% $ 217321 $ 3,187.78
Builder's Risk Insurance 1.200% $ 2,859.48 $ 4,194.45
Sales Tax 0.000% $ - -
Bond 0.920% $ 219227 $ 3,215.74
I PROJECT SUB TOTAL 1 s 238,290.16 |[ 349,537.33 ||
I DESIGN CONTINGENCY 1 0% s BB -
I OWNER'S CONTINGENCY 1 2% B 4,765.80 || 6,990.75 ||

I GRAND TOTAL 1 s 243,055.96 |[ 356,528.08 ||




